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TOWN OF CASTLE ROCK 
CONSTRUCTION CONTRACT 

(Well CR-81 Equipment Replacement and Alluvial Wells Rehabilitation Project) 

THIS CONSTRUCTION CONTRACT (Contract) between the Town of Castle Rock, Colorado 
(Town), a municipal corporation, 100 N. Wilcox Street, Castle Rock, Colorado 80104 and 
Colorado Pump Service & Supply Co., a Colorado corporation (“Contractor”) 511 South Gilbert 
Street unit C, Castle Rock, Colorado 80104 

In consideration of these mutual covenants and conditions, the Town and Contractor agree as 
follows: 

SCOPE OF WORK The Contractor shall execute the entire Work described in the Contract. 

CONTRACT The Contract represents the entire and integrated agreement between the parties 
hereto and supersedes prior negotiations, written or oral representations and agreements.  The 
Contract incorporates the following Contract Documents.  In resolving inconsistencies among two 
or more of the Contract Documents, precedence will be given in the same order as enumerated.   

LIST OF CONTRACT DOCUMENTS 

The Contract Documents, except for Modifications issued after execution of this Contract, are: 

1. Change Orders;
2. Notice to Proceed;
3. Construction Contract;
4. General Conditions

5. The following Addenda, if any:

Addendum No. 1 dated  October 21, 2019 –  14 Pages 

6. Special Conditions of the Contract:

Document Title Pages 

7. The following Specifications: Well Specification and Tables

8. The following Drawings:

9. Notice of Award;
10. Invitation to Bid;
11. Information and Instructions to Bidders;
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12. Notice of Substantial Completion;
13. Notice of Construction Completion;
14. Proposal Forms, including Bid Schedules;
15. Performance, and Labor and Material Payment Bonds;
16. Performance Guarantee; and
17. Insurance Certificates.

CONTRACT PRICE.  The Town shall pay the Contractor for performing the Work and the 
completion of the Project according to the Contract, subject to Change Orders as approved in 
writing by the Town, under the guidelines in the General Conditions. The Town will pay 
$252,216.00 (Contract Price), to the Contractor, subject to full and satisfactory performance of the 
terms and conditions of the Contract.  The Contract Price is provisional based on the quantities 
contained in the (Bid or Proposal) attached as Exhibit 1.  The final Contract Price shall be adjusted 
to reflect actual quantities incorporated into the Work at the specified unit prices.  The Town has 
appropriated money equal or in excess of the Contract Price for this work. 

COMPLETION OF WORK.  The Contractor must begin work covered by the Contract within 
30 calendar days, and must complete work within 120 working days from and including the date 
of Notice to Proceed, according to the General Conditions. The Work should be completed by 
March 31, 2020. 

LIQUIDATED DAMAGES.  If the Contractor fails to complete the Work by the date set for 
completion in the Contract, or if the completion date is extended by a Change Order, by the date 
set in the Change Order, the Town may permit the Contractor to proceed, and in such case, may 
deduct the sum of $500 for each day that the Work shall remain uncompleted from monies due or 
that may become due the Contractor.  This sum is not a penalty but is a reasonable estimate of 
liquidated damages. 

The parties agree that, under all of the circumstances, the daily basis and the amount set for 
liquidated damages is a reasonable and equitable estimate of all the Town's actual damages for 
delay.  The Town expends additional personnel effort in administering the Contract or portions of 
the Work that are not completed on time, and has the cost of field and office engineering, 
inspecting, and interest on financing and such efforts and the costs thereof are impossible to 
accurately compute.  In addition, some, if not all, citizens of Castle Rock incur personal 
inconvenience and lose confidence in their government as a result of public projects or parts of 
them not being completed on time, and the impact and damages, certainly serious in monetary as 
well as other terms are impossible to measure. 

SERVICE OF NOTICES.  Notices to the Town are given if sent by registered or certified mail, 
postage prepaid, to the following address: 

TOWN OF CASTLE ROCK 
Town Attorney 
100 N. Wilcox Street 
Castle Rock, CO 80104 



3 
12/2017 

INSURANCE PROVISIONS.  The Contractor must not begin any work until the Contractor 
obtains, at the Contractor's own expense, all required insurance as specified in the General 
Conditions.  Such insurance must have the approval of the Town of Castle Rock as to limits, form 
and amount. 

RESPONSIBILITY FOR DAMAGE CLAIMS.  The Contractor shall indemnify, save harmless, 
and defend the Town, its officers and employees, from and in all suits, actions or claims of any 
character brought because of: any injuries or damage received or sustained by any person, persons 
or property because of operations for the Town under the Contract; including but not limited to 
claims or amounts recovered from any infringements of patent, trademark, or copyright; or 
pollution or environmental liability.  The Town may retain so much of the money due the 
Contractor under the Contract, as the Town considers necessary for such purpose.  If no money is 
due, the Contractor's Surety may be held until such suits, actions, claims for injuries or damages 
have been settled.  Money due the Contractor will not be withheld when the Contractor produces 
satisfactory evidence that the Contractor and the Town are adequately protected by public liability 
and property damage insurance. 

The Contractor also agrees to pay the Town all expenses, including attorney's fees, incurred to 
enforce this Responsibility for Damage Claim clause. 

Nothing in the INSURANCE PROVISIONS of the General Conditions shall limit the 
Contractor's responsibility for payment of claims, liabilities, damages, fines, penalties, and costs 
resulting from its performance or nonperformance under the Contract. 

STATUS OF CONTRACTOR.  The Contractor is performing all work under the Contract as an 
independent Contractor and not as an agent or employee of the Town.  No employee or official of 
the Town will supervise the Contractor.  The Contractor will not supervise any employee or official 
of the Town.  The Contractor shall not represent that it is an employee or agent of the Town in any 
capacity.  The Contractor and its employees are not entitled to Town Workers' Compensation 
benefits and are solely responsible for federal and state income tax on money earned.  This 
is not an exclusive contract. 

THIRD PARTY BENEFICIARIES.  None of the terms or conditions in the Contract shall give 
or allow any claim, benefit, or right of action by any third person not a party to the Contract.  Any 
person, except the Town or the Contractor, receiving services or benefits under the Contract is an 
incidental beneficiary only. 

INTEGRATION.  This contract integrates the entire understanding of the parties with respect to 
the matters set forth.  No representations, agreements, covenants, warranties, or certifications, 
express or implied, shall exist as between the parties, except as specifically set forth in this 
Contract. 

DEFINITIONS.  The Definitions in the General Conditions apply to the entire Contract unless 
modified within a Contract Document. 
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Executed this  day of , 201__. 

ATTEST: TOWN OF CASTLE ROCK 

Lisa Anderson, Town Clerk  Jason Gray, Mayor 

APPROVED AS TO FORM: 

Robert J. Slentz, Town Attorney 

CONTRACTOR: 

COLORADO PUMP SERVICE & SUPPLY CO., 
a Colorado corporation 

By: ______________________________________ 

Title:  ___________  

(Insert either the Corporate or Partnership Certificate, as appropriate) 
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EXHIBIT 1 
(PROPOSAL/BID) 





























 
COLORADO PUMP   

  S E R V I C E  &  S U P P L Y  C O .  
5 1 1  S .  G I L B E R T  S T .  U N I T  C  

( 303 )  688 -646 2     
 

Page 1 of 1  
 

SERVICE 
REPAIRS 

INSTALLATIONS 
 

P.O. BOX 1443 
CASTLE ROCK, CO. 801O4 

Fax (303) 688-7565 

WATER SYSTEMS 
PUMPS 
PARTS & SUPPLIES 
 
STATE LICENSE NO.  1119 
BONDED/INSURED 

Castle Rock Well 81 Equipment Replacement and Alluvial Well Rehabilitation Project 
 
Chemicals Required 
 
Cotey chemical Liquid Acid Descaler 8% to 10% Well Concentration   
Caustic Soda    Acid Neutralization 
Sodium hypochlorite   10% concentration @ 300 PPM  
 
Well Rehabilitation Procedures, Vertical Wells 
 
Pull equipment out of well. 
 
Video well per speck. 
 
Bail or sand bucket out the fill to original TD. Estimate 4 hrs. Check well original PH.  
 
Pre-Brush casing and screen to clear off large scale and soft accumulation. Estimated time is dependent on 
well video and amount of loose build up. This will help place less demand on cleaning chemistry.  
 
Bail or sands bucket back to TD of well. 1 hrs. 
 
Mix required chemical solution in mixing tanks, Install chemical in well 
 
Install a double disk surge block to distribute the acid throughout the water level, with a brush tool on the 
bottom. The rubber disks should fit snugly in the well casing which will provide good percussion/suction 
through the screens. Surge and brush well from water level to bottom screen. Starting off slowly at first to 
mix solution than increasing speed to a rate of 4 FT per second. Brush screen sections and plain casing 6 
hrs. Checking fill in the well so as to not fill in well past the bottom screen. Let acid sit overnight, surge 
and brush additional 2 hrs. 
 
After surging and brushing pull out brush and surge block and install evacuation pump and pump into 
storage tanks, neutralize water to be pumped to sewer manhole or hauled off site if required. Pump water 
until it reaches original PH. Once the ph. is normal the well will have to be pumped to waste to sewer main 
until the water is clear. Estimated volume that will need to be pumped is 10 X well volume of (depending 
on individual well). Temporary storage tanks and or tanker truck will be used on site to hold neutralized or 
acidic water until all is pumped to sewer main or hauled away off site. 
 
Chlorination 
Mix of Sodium Hypochlorite to achieve a 300 ppm concentration of chlorine solution in well volume, 
circulate solution in well using evac pump, pull evac pump, video well, then sand bucket well to TD 1 hrs. 
 
Estimated 7-10 days per well to complete rehab. 
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SERVICE 
REPAIRS 

INSTALLATIONS 
 

P.O. BOX 1443 
CASTLE ROCK, CO. 801O4 

Fax (303) 688-7565 

WATER SYSTEMS 
PUMPS 
PARTS & SUPPLIES 
 
STATE LICENSE NO.  1119 
BONDED/INSURED 

Castle Rock Well 81 Equipment Replacement and Alluvial Well Rehabilitation Project 
 
Chemicals Required 
 
Cotey chemical Liquid Acid Descaler 8% to 10% Well Concentration   
Caustic Soda    Acid Neutralization 
Sodium hypochlorite   10% concentration @ 300 PPM  
 
Well Rehabilitation Procedures, Horizontal Wells 
 
Pull equipment out of well. 
 
Video well per speck. 
 
Pre-Brush casing and screen to clear off large scale and soft accumulation. Estimated time is dependent on 
well video and amount of loose build up. This will help place less demand on cleaning chemistry.  
 
Install jetting tool in well, clear water jet from static water level to bottom of well, slowly moving 
downward @ 800 to 1000 PSI. at the same time, we will evac material from additional lateral. We will 
repeat this process on both laterals. 
 
Mix required chemical solution in mixing tanks, jet solution in all screen sections, let sit 24 hrs. minimum 
then evac solution from the bottom of the well to storage tanks, neutralize water to be pumped to sewer 
manhole or hauled off site if required. Pump water until it reaches original PH. Once the ph. is normal the 
well will have to be pumped to waste to sewer main until the water is clear. Estimated volume that will 
need to be pumped is 10 X well volume of (depending on individual well). Temporary storage tanks and or 
tanker truck will be used on site to hold neutralized or acidic water until all is pumped to sewer main or 
hauled away off site. 
 
Chlorination 
Mix of Sodium Hypochlorite to achieve a 300 ppm concentration of chlorine solution in well volume, 
circulate solution in well from one lateral to the other, using evac pump, pull evac pump, video well,  
 
Estimated 10-14 days per well to complete rehab. 
 


