Date: <u>7/30/2015</u> Time: <u>10:39 AM</u> **Cost Estimate**

| Item Number | Item Description | Unit | SaBell's | White | Wildcat |
|-------------|--|--------------|--------------|--------------|----------------|
| | Base 1 | Bid | | | |
| 1 | DESIGN AND ENGINEERING | LS | \$39,500.00 | \$28,712.00 | \$78,500.00 |
| 2 | CONSTRUCTION MOBILIZATION | LS | \$34,500.00 | \$82,000.00 | \$17,500.00 |
| 3 | CONSTRUCTION SURVEYING | LS | \$8,250.00 | \$3,200.00 | \$8,150.00 |
| 4 | MATERIAL TESTING | LS | \$7,700.00 | \$7,922.00 | \$35,000.00 |
| 5 | TRAFFIC CONTROL | LS | \$4,750.00 | \$4,655.00 | \$6,350.00 |
| 6 | PEDESTRIAN BRIDGE (Purchase, Delivery & Placement) | LS | \$295,500.00 | \$380,460.00 | \$369,000.00 |
| 7 | ABUTMENTS, WING WALLS, FOUNDATIONS | LS | \$161,000.00 | \$158,349.00 | \$572,000.00 |
| 8 | WING WALL RAILING | LS | \$43,700.00 | \$18,500.00 | \$52,000.00 |
| 9 | EARTH WORK | LS | \$9,500.00 | \$50,100.00 | \$36,000.00 |
| 10 | GRADING, EROSION AND SEDIMENT CONTROL | LS | \$8,600.00 | \$15,650.00 | \$5,550.00 |
| | | SUB TOTAL | \$613,000.00 | \$749,548.00 | \$1,180,050.00 |
| | CONSTRUCTION COST WITHOUT DESIGN & ENGI | NEERING FEES | \$573,500.00 | \$720,836.00 | \$1,101,550.00 |
| | | | | | |
| | Bid Altern | nate 1 | | | |
| | WALL STONE VENEER & STONE TOP CAP | LS | \$35,000.00 | \$72,382.00 | \$17,500.00 |

| Base Alternate 2 ~ 2016 Construction | | | | | | | | |
|--------------------------------------|--|-----------|--------------|--------------|----------------|--|--|--|
| 2 | CONSTRUCTION MOBILIZATION | LS | \$34,500.00 | \$94,300.00 | \$18,375.00 | | | |
| 3 | CONSTRUCTION SURVEYING | LS | \$9,000.00 | \$3,680.00 | \$8,556.00 | | | |
| 4 | MATERIAL TESTING | LS | \$8,700.00 | \$9,110.30 | \$36,750.00 | | | |
| 5 | TRAFFIC CONTROL | LS | \$6,000.00 | \$5,353.25 | \$6,667.00 | | | |
| 6 | PEDESTRIAN BRIDGE (Purchase, Delivery & Placement) | LS | \$320,000.00 | \$437,529.00 | \$387,450.00 | | | |
| 7 | ABUTMENTS, WING WALLS, FOUNDATIONS | LS | \$172,000.00 | \$182,101.35 | \$600,600.00 | | | |
| 8 | WING WALL RAILING | LS | \$49,000.00 | \$21,275.00 | \$54,600.00 | | | |
| 9 | EARTH WORK | LS | \$10,500.00 | \$57,615.00 | \$37,800.00 | | | |
| 10 | GRADING, EROSION AND SEDIMENT CONTROL | LS | \$10,000.00 | \$17,997.50 | \$5,827.00 | | | |
| | | SUB TOTAL | \$619,700.00 | \$828,961.40 | \$1,156,625.00 | | | |

GRAND TOTAL

\$648,000.00

\$821,930.00

\$1,197,550.00

| Bid Alternate 3 ~ 2016 Construction | | | | | | | | |
|-------------------------------------|-----------------------------------|-------------|--------------|--------------|----------------|--|--|--|
| 1 | WALL STONE VENEER & STONE TOP CAP | LS | \$38,000.00 | \$83,239.30 | \$18,375.00 | | | |
| | | GRAND TOTAL | \$657,700.00 | \$912,200.70 | \$1,175,000.00 | | | |