
Construction Base Bid Alliance Basset & Assoc. Golden Triangle Mark Young MWGolden White Const.

Division 00 - Procurement & Contracting Requirements 921,056$                  Did not breakout 253,709$                    709,484$                 632,576$           905,944$             

Division 01 - General Requirements -$                           Did not breakout 371,784$                    34,460$                   -$                    369,070$             

Division 02 - Existing Conditions 736,546$                  Did not breakout 54,980$                      52,480$                   71,508$              40,580$                

Division 03 - Concrete 486,019$                  Did not breakout 188,446$                    362,922$                 387,109$           324,799$             

Division 04 - Masonry 96,600$                    Did not breakout 82,762$                      71,472$                   78,972$              75,237$                

Division 05 - Metals 432,244$                  Did not breakout 265,000$                    254,925$                 316,542$           270,494$             

Division 06 - Wood, Plastics, & Composites 182,262$                  Did not breakout 111,357$                    128,923$                 133,840$           120,687$             

Division 07 - Thermal & Moisture Protection 257,042$                  Did not breakout 199,676$                    245,220$                 282,037$           342,774$             

Division 08 - Openings 202,813$                  Did not breakout 178,265$                    151,084$                 182,574$           186,852$             

Division 09 - Finishes 404,599$                  Did not breakout 365,467$                    415,840$                 468,567$           336,175$             

Division 10 - Specialties 64,988$                    Did not breakout 56,297$                      55,235$                   47,697$              55,027$                

Division 11 - Equipment 9,822$                      Did not breakout 38,723$                      No Scope -$                    N/A

Division 12 - Furnishings 12,200$                    Did not breakout 9,973$                         12,200$                   16,545$              42,160$                

Division 13 - Special Construction 195,169$                  Did not breakout 169,500$                    174,480$                 168,500$           169,500$             

Division 21 - Fire Suppression 57,300$                    Did not breakout 43,210$                      43,210$                   43,210$              43,210$                

Division 22 - Plumbing 755,778$                  Did not breakout 304,054$                    123,576$                 979,937$           127,887$             

Division 23 - HVAC 178,826$                  Did not breakout 623,625$                    640,094$                 -$                    622,200$             

Division 26 - Electrical 508,660$                  Did not breakout 297,365$                    440,200$                 431,913$           441,772$             

Division 28 - Electronic Safety & Security 46,610$                    Did not breakout -$                             33,560$                   -$                    23,200$                

Division 31 - Earthwork With Division 2 Did not breakout 185,054$                    178,463$                 179,638$           70,000$                

Division 32 - Exterior Improvements With Division 2 Did not breakout 208,453$                    136,105$                 132,155$           53,998$                

Division 33 - Utilities With Division 2 Did not breakout -$                             With Division 31 15,131$              118,165$             

TOTAL BASE BID 5,548,534$               4,971,000$            4,007,700$                 $4,263,933 4,568,451$        4,739,731$          

ALTERNATE SUBTOTAL 105,654$                  265,000$               188,300$                    245,475$                 201,577$           310,800$             

CONSTRUCTION CONTINGENCY (Held by TOCR) - 10% $565,419 $523,600 $419,600 $450,941 $477,003 $505,053

CONSTRUCTION GRAND  TOTAL 6,219,607$               5,759,600$            4,615,600$                 $4,960,349 5,247,031$        5,555,584$          

CONSTRUCTION SOFT COSTS

Materials Testing - Kumar 16,539$                    16,539$                  16,539$                      16,539$                   16,539$              16,539$                

Permit & System Development Fees 30,322$                    30,322$                  30,322$                      30,322$                   30,322$              30,322$                

IT Infrastructure & Client Devices 81,946$                    81,946$                  81,946$                      81,946$                   81,946$              81,946$                

FFE 213,233$                  213,233$               213,233$                    213,233$                 213,233$           213,233$             

CONSTRUCTION SOFT COSTS SUBTOTAL 342,040$                  342,040$               342,040$                    342,040$                 342,040$           342,040$             

TOTAL PROJECT COSTS 6,561,647$               6,101,640$            4,957,640$                 5,302,389$             5,589,071$        5,897,624$          

Bid Alternates

1 Exterior Covered Storage 30,000$                    30,000$                  30,000$                      30,000$                   30,000$              30,000$                

2 Bridge Crane TBD 55,000$                  46,500$                      85,273$                   84,952$              90,000$                

3 Refinish Restrooms 47,016$                    72,000$                  43,000$                      48,400$                   29,746$              19,900$                

4 Refinish Showers 5,399$                      24,000$                  11,600$                      12,900$                   8,000$                6,900$                  

5 Remove Trailers 10,000$                    34,000$                  11,900$                      12,996$                   15,989$              164,000$             

6 Floor Finish Upgrade 13,239$                    50,000$                  45,300$                      55,906$                   32,890$              -$                      

SUBTOTAL ALTERNATES 105,654$                  265,000$               188,300$                    245,475$                 201,577$           310,800$             
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