
 

  

 

RESOLUTION NO. 2021- 

 

A RESOLUTION APPROVING A SERVICE AGREEMENT WITH CORE 

CONSULTANTS FOR DESIGN SERVICES ASSOCIATED WITH THE 

RELOCATION OF DAWSON RIDGE BOULEVARD AND THE WEST 

FRONTAGE ROAD 

 

WHEREAS, the Town of Castle Rock, Colorado (the “Town”) has solicited proposals for design 

services for the relocation of Dawson Ridge Boulevard and the West Frontage Road in the vicinity of 

the proposed Crystal Valley Parkway/Interstate 25 Interchange (the “Project”); and 

 

WHEREAS, the Project selection team has determined CORE Consultants, Inc. (the 

“Consultant”) is best qualified to perform design services for the Project; and  

 

WHEREAS, the Town and the Consultant have agreed to the terms and conditions by which the 

Consultant will provide design services for the Project. 

 

 NOW, THEREFORE, BE IT RESOLVED BY THE TOWN COUNCIL OF THE TOWN 

OF CASTLE ROCK, COLORADO AS FOLLOWS: 

 

 Section 1.  Approval. The Service Agreement between the Town of Castle Rock and CORE 

Consultants, Inc., in the form attached as Exhibit 1, is hereby approved. The Mayor and other proper 

Town officials are hereby authorized to execute the Agreement by and on behalf of the Town. 

 

Section 2.  Encumbrance and Authorization for Payment.  In order to meet the Town's 

financial obligations under the Agreement, the Town Council authorizes the expenditure and payment 

from the development contributions escrow accounts in an amount not to exceed $299,200.00, plus a 

Town-managed contingency in the amount of $30,000.00, unless otherwise authorized in writing by the 

Town. 

 

 PASSED, APPROVED AND ADOPTED this 19th day of October, 2021 by the Town Council 

of the Town of Castle Rock, Colorado, on first and final reading, by a vote of ___ for and ___ against. 

 

ATTEST:      TOWN OF CASTLE ROCK 

 

 

    

Lisa Anderson, Town Clerk    Jason Gray, Mayor 

 

Approved as to form:    Approved as to content: 

 

 

    

Michael J. Hyman, Town Attorney   Daniel Sailer, Director of Public Works 

mcammalleri
Typewritten Text
ATTACHMENT A



Exhibit 1



1/2020 

 Section 5. Assignment.  This Agreement shall not be assigned by Consultant 

without the written consent of the Town. 

 

 Section 6.   Notice.  Any notice required or permitted by this Agreement shall be in 

writing and shall be deemed to have been sufficiently given for all purposes if sent by certified 

mail or registered mail, postage and fees prepaid, addressed to the party to whom such notice 

is to be given at the address set forth on the first page of this Agreement, or at such other 

address as has been previously furnished in writing to the other party or parties.  Such notice 

shall be deemed given when deposited in the United States mail. 

 

Section 7. Insurance.   Consultant agrees to procure and maintain, at his own 

cost, the following policy or policies of insurance. Consultant shall not be relieved of any 

liability, claims, demands or other obligations assumed pursuant to this Agreement by reason 

of its failure to procure or maintain insurance, or by reason of its failure to procure or maintain 

insurance in sufficient amounts, durations, or types. 

 

 A. Consultant shall procure and maintain, and shall cause each subcontractor of 

the Consultant to procure and maintain a policy with the minimum insurance coverage listed 

below.  Such coverage shall be procured and maintained with forms and insurers acceptable to 

the Town.  All coverage shall be continuously maintained from the date of commencement of 

services hereunder.  In the case of any claims-made policy, the necessary retroactive dates and 

extended reporting periods shall be procured to maintain such continuous coverage. 

 

1. Workers Compensation insurance to cover obligations imposed by the 

Workers Compensation Act of Colorado and any other applicable laws for any 

employee engaged in the performance of Work under this contract, and Employer’s 

Liability insurance with minimum limits of FIVE HUNDRED THOUSAND 

DOLLARS ($500,000) each accident, FIVE HUNDRED THOUSAND DOLLARS 

($500,000) disease-policy limit, and FIVE HUNDRED THOUSAND DOLLARS 

($500,000) disease-each employee. 

 

2. Comprehensive General Liability insurance with minimum combined 

single limits of ONE MILLION DOLLARS ($1,000,000) each occurrence and ONE 

MILLION DOLLARS ($1,000,000) aggregate.  The policy shall be applicable to all 

premises and operations.  The policy shall include coverage for bodily injury, broad 

form property damage (including for contractual and employee acts), blanket 

contractual, independent contractors, products, and completed operations.  The policy 

shall contain a severability of interests provision. 

 

3. Comprehensive Automobile Liability Insurance with minimum 

combined single limits for bodily injury and property damage of not less than ONE 

MILLION DOLLARS ($1,000,000) each occurrence and ONE MILLION DOLLARS 

($1,000,000) aggregate with respect to each of Consultant ’s owned, hired and/or non-

owned vehicles assigned to or used in performance of the services.  The policy shall 

contain a severability of interests provision. 
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4.    Professional Liability insurance with minimum limits of ONE 

MILLION DOLLARS ($1,000,000) per claim and ONE MILLION DOLLARS 

($1,000,000) aggregate. 

 

 B. The policies required above, except Workers’ Compensation insurance, 

Employers’ Liability insurance and Professional Liability insurance shall be endorsed to 

include the Town, its officers and employees, as an additional insured.  Every policy required 

above, except Workers’ Compensation and Professional Liability insurance, if applicable,  

shall be primary insurance, and any insurance carried by the Town, its officers, or its 

employees, shall be excess and not contributory insurance to that provided by Consultant.  The 

additional insured endorsement for the Comprehensive General Liability insurance required 

above shall not contain any exclusion for bodily injury or property damage arising from 

completed operations.  The Consultant shall be solely responsible for any deductible losses 

under each of the policies required above. 

 

 C. Certificates of insurance shall be completed by Consultant’s insurance agent 

and submitted at the time of execution of this Agreement as Exhibit 3 as evidence that policies 

providing the required coverage, conditions and minimum limits are in full force and effect, 

and shall be subject to review and approval by the Town.  Each certificate shall identify the 

Project and shall provide that coverage afforded under the policies shall not be cancelled, 

terminated or materially changed until at least 30 days prior written notice has been given to 

the Town.  If the words “endeavor to” appear in the portion of the certificate addressing 

cancellation, those words shall be stricken from the certificate by the agent(s) completing the 

certificate.  The Town reserves the right to request and receive a certified copy of any policy 

and any endorsement thereto.   

 

 D. Failure on the part of Consultant to procure or maintain policies providing the 

required coverage, conditions, and minimum limits shall constitute a material breach of 

contract upon which at the Town’s discretion may procure or renew any such policy or any 

extended connection therewith, and all monies so paid by the Town shall be repaid by 

Consultant to the Town upon demand, or the Town may offset the cost of the premiums against 

any monies due to Consultant from the Town. 

 

 E. The parties understand and agree that the Town is relying on, and does not 

waive or intend to waive by any provision of this contract, the monetary limitations (presently 

$387,000 per person, $1,093,000 for two or more persons, per occurrence) or any other rights, 

immunities, and protections provided by the Colorado Governmental Immunity Act, §24-10-

101, et seq., C.R.S., as from time to time amended, or otherwise available to Town, its officers, 

or its employees. 

 

Section 8. Indemnification.  Consultant expressly agrees to indemnify and hold 

harmless Town or any of its officers or employees from any and all claims, damages, liability, 

or court awards including attorney’s fees that are or may be awarded as a result of any loss, 

injury or damage sustained or claimed to have been sustained by anyone, including, but not 

limited to, any person, firm, partnership, or corporation,  to the extent caused by the negligent 

acts, errors or omissions of Consultant or any of their employees or agents in performing work 
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pursuant to this Agreement.  In the event that any such suit or action is brought against Town, 

Town will give notice within ten (10) days thereof to Consultant.  

  

 Section 9. Delays.  Any delays in or failure of performance by any party of his or 

its obligations under this Agreement shall be excused if such delays or failure are a result of 

acts of God, fires, floods, strikes, labor disputes, accidents, regulations or orders of civil or 

military authorities, shortages of labor or materials, or other causes, similar or dissimilar, which 

are beyond the control of such party. 

 

 Section 10. Additional Documents.  The parties agree to execute any additional 

documents or take any additional action that is necessary to carry out this Agreement. 

 

 Section 11. Entire Agreement.  This Agreement represents the entire agreement 

between the parties and there are no oral or collateral agreements or understandings.  This 

Agreement may be amended only by an instrument in writing signed by the parties.  If any 

other provision of this Agreement is held invalid or unenforceable, no other provision shall be 

affected by such holding, and all of the remaining provisions of this Agreement shall continue 

in full force and effect. 

 

 Section 12. Time of the Essence.  Time is of the essence.  If any payment or any 

other condition, obligation, or duty is not timely made, tendered or performed by either party, 

then this Agreement, at the option of the party who is not in default, may be terminated by the 

non-defaulting party, in which case, the non-defaulting party may recover such damages as 

may be proper.   

 

Section 13. Default and Remedies.  In the event either party should default in 

performance of its obligations under this agreement, and such default shall remain uncured for 

more than 10 days after notice of default is given to the defaulting party, the non-defaulting 

party shall be entitled to pursue any and all legal remedies and recover its reasonable attorney’s 

fees and costs in such legal action.  In addition, no Party will be entitled to lost profits, 

economic damages, or actual, direct, incidental, consequential, punitive or exemplary damages 

in the event of a default. 

 

 Section 14. Waiver.  A waiver by any party to this Agreement of the breach of any 

term or provision of this Agreement shall not operate or be construed as a waiver of any 

subsequent breach by either party. 

 

 Section 15. Governing Law.  This Agreement shall be governed by the laws of the 

State of Colorado in the Douglas County District Court. 

  

 Section 16. Independent Contractor.  Consultant and Town hereby represent that 

Consultant is an independent contractor for all purposes hereunder.  As such, Consultant is not 

covered by any worker’s compensation insurance or any other insurance maintained by Town 

except as would apply to members of the general public. Consultant shall not create any 

indebtedness on behalf of the Town. 
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SCOPE OF SERVICES 

The following Scope of Services identifies exclusions and assumptions upon which CORE 

Consultants Inc. has used to determine our effort, fee, scope, and schedule for the Dawson Ridge 

Boulevard Project. A detailed workhour and fee estimate are provided in our proposal. CORE 

Consultants and the Town of Castle Rock (Town) agree to renegotiate these terms if an 

assumption or exclusion becomes invalid. CORE Consultants scope includes the primary top tasks 

listed below: 

Task 1 – Project Management  

Task 2 – Data Collection 

Task 3 – Public Involvement & Stakeholder Coordination 

Task 4 – Subsurface Utility Engineering (SUE) & Utility Coordination 

Task 5 – Conceptual Design 

Task 6 – Preliminary Design  

Task 7 – Final Design 

Task 8 – Post Design Services 

1. TASK 1 – PROJECT MANAGEMENT

1.1. Project Management

CORE Consultants will monitor and control the effort and progress of the proposed 

services as follows: 

• Monitor sub-consultant progress and review/approve invoices

• Prepare monthly Progress Reports and client invoices showing Earned Value

• Prepare, monitor, and adjust Master Project schedule monthly

• Prepare and execute a QA/QC Plan

Deliverables: Monthly Progress Reports (including monthly updates to Master Project 

schedule, Master Project Schedule (MS Project), QA/QC 

1.2. Progress Meetings 

Project design coordination meetings will serve as the primary forum to review the 

project’s status and identify and resolve project issues. Attendees will include CORE 

Consultants PM, consultant task leads as needed, Town staff, Douglas County Staff, 

CDOT staff, and other stakeholders as necessary. 

CORE Consultants will provide meeting notices, prepare meeting materials and 

agenda, attend and facilitate the meeting, and prepare meeting minutes. CORE 

anticipates the following meetings for the project: 

• Kickoff/Pre-Design Meeting with Town of Castle Rock

o Initial Design Charette

EXHIBIT 1- SCOPE OF SERVICES 
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• Bi-Weekly Status Update Meetings (up to 20 meetings) 

• Public Outreach Meeting  

o CORE assumes that individual Public Outreach meetings will not be 

required, and that CORE will attend the Public Outreach meetings for 

the Crystal Valley Interchange Project (up to 4 meetings). 

• Field Inspection Review (FIR) at 30% Design 

• Field Office Review (FOR) at 90% Design 

• Pre-Construction Meeting 

 

Deliverables: Meeting Notice, Agenda, and Minutes (1 Kickoff/Pre-Design Meeting and 

up to 20 status meetings, Initial Design Charette 

 

2. TASK 2 – DATA COLLECTION  

 
2.1. Project Initiation / Data Collection 

 

CORE Consultants will conduct a Site Walk for field reconnaissance and document 

features and constraints specific to this project. Field information will be recorded using 

field notes and digital photos. 

 

2.2. Design Survey, Mapping, and Right-of-Way 

 

CORE will utilize the high-resolution aerial topography that was recently completed for 

the project. CORE will also utilize the existing mapping efforts completed and utilized to 

dedicate the roadway right-of-way and easements. 

 

Project Initiation 

 

• CORE will obtain permission to enter the Site from the current landowners as 

needed.  

 

Survey Control and Right-of-Way 

 

• CORE has previously recovered and established Horizontal and Vertical Control 

for Right-of-Way, Improvement mapping, and future construction. CORE will 

provide the Horizontal Control to be referenced to the Douglas County 

network. Vertical control will be referenced to NGS-NAVD88 Benchmark control. 

• CORE has previously completed the research and calculations to plot the 

existing and recently dedicated Right-of-Way through the project limits.  

• Obtain Owner and Encumbrances (O&E) Reports on the subject parcels.  

 

Design Survey Mapping 

 

• CORE recently completed the topographic survey, mapping all improvements 

within the project limits sufficient for the design. This mapping will include, but 

not be limited to, the following: streets, curb & gutter, fences, sidewalks, walls, 
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trees, inlets, manholes, above-ground utility appurtenances, etc. 

• CORE will obtain invert data for storm & sanitary sewer within the project limits. 

• Stake up to 52 geotechnical borehole locations. 

• Provide AutoCAD drawing and surface files for mapping. 

• Mapping, Right of Way, and Verification limits. 

• Supplemental surveying – we assume an additional two (2) days (16 hours) of 

fieldwork and 8 hours of office work. Supplemental surveying will pick up any 

areas of need not picked up in the original survey limits based on the 

preliminary design. 

 

Legal Descriptions and Exhibits 

 

• Prepare up to eight (8) legal descriptions and exhibits for right-of-way and 

easements. Prepare closure reports. 

  

Deliverables: Design Survey & ROW mapping, Legal Descriptions and Exhibits, Right of 

Entry Agreements, Land Survey Control Diagram 

 

 

2.3. Geotechnical Investigation and Pavement Design 

 

Geotechnical Investigation and Pavement Design activities will be performed by Kumar 

and Associates Inc. These services will consist of the following activities: 

 

Geotechnical Field Investigation 

 

• Work with CORE Consultants to obtain access to boring locations within the 

Town of Castle Rock right-of-way and private properties, as required. 

• 52 boreholes have been assumed. 

• It is assumed that no retaining walls will be required for the project.  

• Field locate the borings and establish safety procedures. 

• Notify the Colorado 811 one-call system to have existing utilities 

located/marked near the proposed boring locations. 

• Obtain an appropriate excavation/work in the right-of-way permit through the 

Town of Castle Rock, and provide traffic control services during field activities, 

as required. 

• If required by utility owners, we will perform potholing to verify utility locations in 

the vicinity of geotechnical borings. However, for this proposal, potholing is not 

included. Therefore, additional scope/fee and schedule impacts beyond that 

provided herein would be required if potholing is deemed required by utility 

owners. 

 

Subsurface Exploration 

 

Based on Section 14 of the Town of Castle Rock Pavement Design Criteria, pavement 

borings are required at not greater than 250-foot horizontal intervals for roadways with 

one lane in each direction. The following subsurface exploration program will be 

performed under the observation of a qualified geologist/representative of the 

geotechnical engineer: 
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• Geotechnical Lab Testing - Testing will be performed in general accordance 

with CDOT and Town of Castle Rock pavement design specifications and will 

include, but not be limited to: Gradation Analysis/Atterberg Limits, Moisture 

Content/Unit Weight, Direct Shear Testing, Swell Testing, R-value/Unconfined 

Compressive Strength, and Soluble Sulfates. 

 

• Geotechnical Analysis and Report Preparation - Prepare a report to summarize 

the site exploration data, laboratory test results, observations, and provide 

conclusions and recommendations. A registered professional engineer will 

supervise the fieldwork and report preparation. 

 

Deliverables: Geotechnical Investigation and Pavement Design Report 

 

3. Task 3 – Public Involvement and Stakeholder Coordination 

 
3.1. Public Outreach 

 

CORE assumes that public outreach for this project will be completed as part of the 

overall Crystal Valley Interchange (CVI) project and that separate public outreach, 

neighborhood meetings, or presentations to residences in proximity will not be required. 

It is assumed that CORE will attend up to four (4) public outreach meetings.  

 

The primary information to be shared during the CVI public outreach meetings will be 

the preliminary design and target milestones dates for construction start/completion. 

The CORE Consultants team will coordinate with the Town and the CVI project team on 

the meeting agenda and presentations. 

 

Deliverables: It is assumed that the CVI Design team will provide all deliverables for the 

Public Outreach meetings, including but not limited to Project Website Content, CRW 

Mailer Content, Final Communications Report, Stakeholder List, and Open House 

Feedback Summary. 

 

3.2. Stakeholder Coordination 

 

Through the stakeholder meetings, CORE will coordinate with the Master Developer of 

the Dawson Trails Planned Development. Coordination will be provided to ensure that 

improvements will be designed and constructed for Dawson Ridge Boulevard (West 

Frontage Road) and the future needs of the Dawson Trail Community are integrated. It 

is noted that any upsizing or improvements to the sole benefit of the Dawson Trails 

Community will be designed and paid for specifically by the Master Developer.  

 

4. Task 4 – Subsurface Utility Engineering (SUE) & Coordination 

 
Kinetic Locating (Kinetic) will perform Subsurface Utility Engineering (SUE) and investigation 

activities. This work will be performed in accordance with the American Society of Civil 

Engineers Construction Institute Standard 38-02 (ASCE/CI 38-02) as well as Colorado Senate 

Bill 18-167 and includes the following activities:  
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4.1. SUE Investigation 

 

The SUE investigation will consist of Phase 1 and Phase 2 investigations. For Phase 1, it is 

the responsibility of Kinetic to perform due diligence concerning records research (QL-D 

level of effort) and acquisition of available utility records. Kinetic will further investigate 

the project area utilizing a suite of geophysical equipment to obtain QL-B data. During 

QL-B fieldwork, Kinetic will scan the defined work area using electronic prospecting 

equipment to search for previously un-recorded utilities. Utilities that are not identified 

through these efforts will be referred to as “unidentified” utilities. Kinetic is not responsible 

for designating “unidentified” utilities that were not detected through due diligence 

and scanning the work area. 

 

The Phase 2 investigation primarily consists of utility locating discrete QL-A vacuum 

excavated test holes. Kinetic and a vacuum excavation truck (vac truck) contractor will 

perform excavation operations and the engineering survey. The test hole locations will 

be coordinated between Kinetic and the project team. 

 

Assumptions/Exclusions:  

 

• Assume 50 test hole locations. 

• QL-A test holes will be backfilled using native materials as collected by the 

vacuum excavation truck. Asphalt repair will be completed with DOT-compliant 

cold-patch asphalt. Should alternative methods of test hole restoration be 

required, Kinetic will invoice the repairs at cost. 

• The SUE Plan set is valid only at the time of sealing. Should the project occur 

over an extended time, an additional SUE investigation may be warranted to 

collect updated existing subsurface utility conditions. 

 

Deliverables: CADD utility reference file with Phase 1 findings, CADD utility reference file 

with Phase 2 findings, Utility Plan Set with Quality Level Designations 

 

4.2. Utility Coordination 

 

CORE Consultants will incorporate the Phase 1, and Phase 2 utility information received 

from Kinetic into the project files, prepare a utility potholing log sheet for incorporation 

into the plans, and show the utility designation/test hole information in the plans. CORE 

Consultants will utilize the Phase 1 & 2 information to determine if utility conflicts exist with 

the proposed improvements and if the proposed design can be altered to avoid 

conflicts. If conflicts with the proposed design are unavoidable, CORE Consultants will 

begin the utility coordination process with the affected utility owners. 

 

CORE Consultants will coordinate with the affected utility owners in the project area. It is 

assumed that we will attend up to ten (10) utility coordination meetings to discuss and 

resolve any utility conflicts during the preliminary design phase. 

 

Deliverables: Meeting Notice, Agenda and Minutes (up to ten (10) utility coordination 

meetings), Utility Matrix, Utility Tracking Matrix 
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Assumptions/Exclusions:  

 

Our scope of work is for utility coordination only and excludes any wet and dry utility 

relocation designs. 

 

5. Task 5 – Conceptual Design 
  

5.1. Traffic Analysis  

It is assumed that a Traffic Analysis will not be required for the project and that the traffic 

report generated as part of the CVI project will be utilized for traffic counts and 

recommendations. 

 

5.2. Conceptual Design Layout  

 

CORE Consultants will look at up to two (2) conceptual layouts to address variations in 

the typical section and alternative cut/fill arrangements. It is anticipated that no 

intersections will be designed with this scope of work. CORE Consultants will coordinate 

with both CDOT and the Town for the tie-in location to the interchange project, 

approximately 900 feet south of the existing Territorial Road and Douglas County to the 

South.  

 

The following information will be depicted on the Conceptual Layouts: 

 

• North Arrow 

• Control Lines 

• Curve Data 

• Lane Geometry 

• Project Limits and anticipated ROW impacts 

• Concept Detention and Water Quality Pond Locations 

 

An Opinion of Probable Cost will be prepared for the preferred Town alternate. The 

Conceptual Layout Plan and Cost Estimate will be prepared and submitted to the Town 

for review. It is assumed that CORE Consultants will attend meeting coordination to 

discuss the Conceptual Design Layouts with the Town before finalizing and moving into 

the preliminary design phase. 

 

Deliverables: Conceptual Layout Plan, Conceptual Opinion of Probable Cost 
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6. Task 6 – Preliminary Design 

  
6.1. Preliminary Roadway Design 

 

Once a preferred alternative has been selected from the Conceptual Design phase, 

CORE Consultants will perform the roadway design that will include: 

 

• Refine the horizontal and vertical geometry of the preferred alternative. 

• Refine and detail the cross-sectional elements, including lane geometry, tapers 

and transitions, curb and gutter, sidewalk, shoulders, medians (if required), 

islands, pedestrian facilities, fences, etc. 

• Refine the layout of the proposed intersection improvements. Create a 3-

dimensional model of the roadway that incorporates the elements noted 

above. 

• Compute earthwork quantities. CORE Consultants will model the horizontal and 

vertical alignment using the typical sections for the project and prepare cross-

sections every 50 feet for the length of the proposed improvements.  

• It is assumed that the project will be constructed in a single phase. This scope of 

work includes providing complete sets of plans, specifications, and estimates 

(PS&E).  

• Prepare review drawings for a Field Inspection Review (FIR) Meeting with the 

Town and CDOT. The following plan sheets are assumed: 

  

✓ Title Sheet 

✓ Standard Plans List 

✓ General Notes 

✓ Summary of Approximate 

Quantities 

✓ Tabulation of Quantities 

✓ Typical Sections 

✓ Survey Control Diagram 

✓ Geometric Layout Sheets 

✓ Removal Sheets 

✓ Roadway Plan and 

Profile Sheets 

✓ Misc. Construction Details 

✓ Overall Utility Plan 

✓ Water Plan and Profiles 

✓ Sanitary Sewer Plan and Profiles 

✓ Drainage Plan and Profile Sheets, 

Details 

✓ TESC - Erosion Control Sheets 

(Initial/Interim & Final) 

✓ Construction Phasing Sheets 

✓ Signing and Striping Sheets 

✓ Cross Sections

 

Assumptions/Exclusions: 

 

• Design of retaining and noise walls are excluded from this scope.  

• Design of landscaping and site lighting are excluded from this scope. 

• Design of water quality outlet structures is included in our scope of work. We 

assume up to three (3) water quality ponds may be needed for this project. 

 

6.2. Preliminary Drainage Design 

 

The drainage system design will follow the Town of Castle Rock Storm Drainage Design 

and Technical Criteria Manual and CDOT requirements. 
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Review of Background Material, Information Collection, & Coordination 

 

• All available reports and construction plans will be reviewed, including 

adjacent development plans, master planning studies, and floodplain studies. 

• All available mapping and survey data will be reviewed. 

 

Hydrologic and Hydraulic Analysis 

 

• The hydrologic analysis for the project will be updated to reflect current 

conditions and the proposed work. 

• Peak flows for cross culverts/storm sewer systems will be established from 

adjacent development and drainage reports where possible.  

• The Rational Method will be used to develop peak flows for local roadway 

drainage. 

• Water quality control measures will be included in the design. These features will 

be designed following USDCM: Volume 3 Stormwater Quality guidance. 

• Roadway drainage, including roadway ditches, storm inlets, and storm sewer 

systems, will be designed for hydraulic capacity for minor and major storm 

events. 

• Major drainage crossings proposed to be replaced will be designed to meet all 

Town and CDOT requirements for culverts. 

• Storm Sewer Systems including profile elevations, size, and locations, will be 

designed using AutoCAD Civil 3D and StormCAD software and storm sewer 

design methods. 

 

Water Quality Analysis and Design 

 

• It is assumed that the project will be required to provide full-spectrum detention 

and water quality. We have assumed up to three (3) water quality ponds. 

 

Preliminary Design Plans and Drainage Report 

 

• Development of preliminary construction drawings and estimate. 

• Development of Draft Phase III Drainage Report. 

 

Deliverables: Draft Phase III Drainage Report, Drainage plans/profiles 

 

6.3. Preliminary Temporary Erosion and Sediment Control Plans (TESC) 

 

It is anticipated that the project will have more than one (1) acre of disturbance. CORE 

Consultants will prepare the TESC Plans and report required by the Town. The Erosion 

Control plans will be broken into Initial, Interim, and Final Plans.  

 

Deliverables: TESC Report & TESC plans 

 

6.4. Preliminary Sanitary Sewer Plans 

 

If required, CORE Consultants will design sanitary sewer mains within the roadway. 

 



   

Scope of Services 

Dawson Ridge Blvd (West Frontage Road) Relocation 

Town of Castle Rock  

September 24, 2021 

 
 

Page 10 of 12    (V07.2021) 

   

Deliverables: Preliminary Sanitary Sewer Plans  

 

6.5. Preliminary Water Plans 

 

If required, CORE Consultants will provide a design for domestic water, fire hydrants, 

etc., within the roadway. 

 

Deliverables: Preliminary Water Plans 

 

6.6. Preliminary Signing & Striping Plans 

 

CORE Consultants will prepare the signing and pavement marking plans based on the 

Town of Castle Rock’s current policies and procedures and the latest version of the 

MUTCD. The signing and pavement marking plans include general notes and quantities 

sheet, sign summary sheets, plan sheets, and sign format sheets. 

 

A field visit will provide an inventory of the existing signing and pavement markings. This 

information will assist in the design process and in presenting the existing conditions on 

the plans. 

 

Deliverables: Signing & Striping plans 

 

6.7. Opinion of Probable Construction Cost Estimate 

 

CORE Consultants will prepare a preliminary opinion of probable construction cost using 

CDOT format for Item Number, Description, Units, and Quantities. The preliminary 

estimate will contain a 20% contingency. 

 

Deliverables:    Opinion of Probable Construction Cost Estimate 

 

6.8. FIR Review Meeting 

 

CORE will submit an electronic half-size set of plans to the Town at least ten (10) working 

days prior to the FIR review meeting. CORE will attend the FIR review meeting to discuss 

additions and/or revisions to the plans. CORE’s Project Manager will conduct the 

meeting in conjunction with the Town Project Manager. CORE shall take meeting 

minutes and distribute them to meeting attendees after the meeting. 

 

Deliverables: 1 electronic set of 11x17 FIR plans, FIR Review Meeting minutes, agenda & 

notes List of Design Variances 

 

7. Task 7 – Final Design 

  
7.1. Final Roadway Design 

 

Prepare 90% review drawings for a Final Office Review (FOR) submittal that will include: 

 

• Finalize horizontal and vertical geometry as well as cross-sectional elements 
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from the FIR design phase. 

• Finalize earthwork quantities. 

• Finalize quantities and tabulate 

 

7.2. Final Drainage Design and Water Quality Analysis 

 

• Review comments received from the FIR. 

• Finalize drainage and water quality design. 

• Development of final drainage plans 

• Development of Final Phase III Drainage Report 

• It is assumed that an Operations & Maintenance (O&M) Report for the water 

quality facilities is not required and is excluded from this scope of services. 

 

Deliverables: Final Phase III Drainage Report, Drainage Plans, Profiles, and Details 

 

7.3. Final TESC Plans & Reports 

 

Prepare 90% TESC Report and Initial, Interim, and Final Erosion Control plans for a Final 

Office Review (FOR) submittal. 

 

7.4. Final Construction Phasing / Traffic Control Plans 

 

After the FIR review meeting, CORE Consultants will develop detailed Construction 

Traffic Control Plans following the latest MUTCD, and construction traffic control will be 

tabulated for the project for a Final Office Review (FOR) submittal. 

 

7.5. Opinion of Probable Construction Cost Estimate 

 

CORE Consultants will update the opinion of probable construction cost estimate. The 

FOR estimate will contain a 10% contingency. 

 

7.6. Project Special Provisions 

 

Prepare special project provisions for the project to be included in the construction 

documents. 

 

7.7. Final Office Review (FOR) Meeting 

 

CORE Consultants will submit an electronic half-size set of plans and project special 

provisions to the Town and CDOT at least fifteen (15) working days prior to the FOR 

review meeting. CORE Consultants will attend the FOR meeting to discuss additions 

and/or revisions to the plans and project special provisions. The CORE Consultants 

project manager will conduct the meeting in conjunction with the Town project 

manager. CORE Consultants shall take meeting minutes and distribute them to meeting 

attendees after the meeting. 

 

Deliverables: One (1) electronic set of 11x17 FOR plans FOR Review Meeting minutes, 

agenda & notes 
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7.8. Construction Documents / Advertisement 

 

CORE Consultants will make corrections to the plans and special provisions after the FOR 

review meeting and prepare the Final advertisement (AD) package. 

 

Deliverables: One (1) electronic set of 11x17 Final AD plans, two (2) stamped/signed 

sets of 24x36 Final AD plans Project Special Provisions (MS Word format) 

 

8. Task 8 – Post Design Services 

  
8.1. Bidding/Award Services 

 

We anticipate that the Town of Castle Rock will advertise the project for bidding and distribute 

the plans to prospective bidders. CORE Consultants project manager and project staff will be 

available during the bidding phase to assist the Town of Castle Rock in responding to 

contractor inquiries. 

 

Work associated with this task will include: 

 

• Attend the pre-bid meeting to answer questions from prospective bidders. 

• Supporting the Town of Castle Rock during the bidding process by providing 

answers to Contractor inquiries 

• Issue addenda (if required) to clarify issues in the bid documents. 

 

The professional hours for this task are limited to those provided in the Fee Table. 

 

8.2. Construction Support Services 

 

CORE Consultants will be available during construction to respond to questions specifically 

related to the design plans and specifications and clarify when requested. These services shall 

include, but not be limited to, the following: 

 

• Attend pre-construction meeting 

• Review and approve all submittals and shop drawings. 

• Respond to questions in the field that arise relative to the plans, details, or 

special provisions. 

• Provide engineering and drafting services for design revisions required due to 

changes in the construction of field conditions. 

 

The professional hours for this task are limited to those provided in the Fee Table. 

 

The following are CORE Consultants assumptions and/or exclusions to the above scope of 

services: 

 

• It is assumed that the Town will prepare the up-front “boilerplate” contractual 

documents as part of the bid documents. It is assumed that CORE Consultants 

will only be required to provide the plans, estimate, and the project's special 

provisions.  



Principal Team Leader

Project 

Manager

Survey 

Manager

Project 

Engineer Engineer

Project 

Surveyor 2-Man Crew

$240 $190 $170 $180 $150 $130 $125 $180
CORE Kinetic Locating DCI Engineers Kumar & Assoc. TOTAL

A. GENERAL REQUIREMENTS

A.1  Internal Kickoff Meeting 1 1 1 1 1 1 6 1,060.00$  1,060.00$  

A.2  Kickoff Meeting with Town of Castle Rock 2 2 2 2 8 1,560.00$  1,560.00$  

A.3  Pre-Design Meeting with All Agencies 2 2 2 6 1,200.00$  1,200.00$  

A.4  Bi-Weekly Status, FIR and FOR Updates with Town (Assume 40 Week Design) 22 22 44 9,020.00$  9,020.00$  

A.5  Bi-Monthly CVI Meetings w/ Jacobs, CDOT, and Douglas County (Assume 5 meetings) 10 10 20 4,100.00$  4,100.00$  

A.6  Internal Project Management (Assume 40 Week Design) 10 4 40 40 94 15,960.00$  15,960.00$  

A.7  Bid Support & Pre-Bid Meeting 2 8 8 18 3,040.00$  3,040.00$  

A.8  Construction RFIs 20 40 20 80 12,000.00$  12,000.00$  

A.9  Preconstruction Meeting 2 2 2 6 900.00$  900.00$  

A.10  Record Drawings 8 8 40 56 7,760.00$  7,760.00$  

 Subtotal 49 9 115 3 99 0 0 0 275 56,600.00$            -$  -$  -$  56,600.00$  

B. CONCEPTUAL DESIGN

B.1  Pre-Design Meeting (Covered in PM Scope) 0 -$  -$  

B.2  Topographic Survey and SUE 8 16 40 64 10,640.00$  8,625.00$            19,265.00$  

B.3  ROW Acquisition (Identify Easements or Dedications as needed) 2 4 6 960.00$  2,875.00$             3,835.00$  

B.4  Geotechnical Report and Pavement Design 2 2 340.00$  28,500.00$         28,840.00$  

B.5  Site Walk 4 4 4 4 16 2,960.00$  2,960.00$  

B.6  Design Workshop 4 4 4 4 16 3,000.00$  3,000.00$  

B.7  Bi-Weekly Project Mgmt (included in PM) 0 -$  -$  

B.8  Public Outreach Meeeting (attend CVI outreach meetings) 8 8 16 3,280.00$  3,280.00$  

B.9  Roadway Layout Design 2 2 8 60 40 112 16,420.00$  16,420.00$  

B.10  Concept Design Report 4 8 12 1,880.00$  1,880.00$  

B.11  Monthly Progress Reports (Assume 1 months of Concept Design) 4 4 680.00$  680.00$  

B.12  QA / QC 4 4 4 12 2,240.00$  2,240.00$  

B.13  Conceptual Opinion of Probable Cost 1 2 8 11 1,780.00$  1,780.00$  

 Subtotal 23 6 40 14 92 0 16 40 231 44,180.00$            8,625.00$          2,875.00$           28,500.00$       84,180.00$  

C. PRELIMINARY DESIGN

C.1  Right of Way Services (Title Reports, work with property owners and City staff) 4 4 8 16 2,440.00$  5,750.00$             8,190.00$  

C.2  Pothole Utilities identified in SUE 2 8 10 1,540.00$  11,500.00$           13,040.00$  

C.3  Preliminary Platting 0 -$  -$  

C.4  Preliminary Roadway Design 30% 2 4 16 80 80 182 26,360.00$  26,360.00$  

C.5  Preliminary Drainage 16 40 16 72 10,800.00$  10,800.00$  

C.6  Preliminary Utility Design 4 8 16 28 3,960.00$  3,960.00$  

C.7  Monthly Progress Reports (Assume 2 months of Prelim Design) 6 6 1,020.00$  1,020.00$  

C.8  QA/QC 6 6 6 18 3,480.00$  3,480.00$  

C.9  Final Opinion of Probable Cost 1 2 8 11 1,780.00$  1,780.00$  

Subtotal 9 10 50 4 150 120 0 0 343 51,380.00$            11,500.00$        5,750.00$           -$  68,630.00$  

D. FINAL DESIGN

D.1  Finalize Right of Way Services (Title Reports, work with property owners and City staff) 4 8 16 28 4,200.00$  2,000.00$             6,200.00$  

D.2  Final Platting 0 -$  -$  

D.3  Final Roadway Design, TESC Plans and Reports 8 40 200 80 328 48,720.00$  1,000.00$             49,720.00$  

D.4  Final Drainage 20 80 20 120 18,000.00$  18,000.00$  

D.5  Final Utility Design 4 8 16 28 3,960.00$  3,960.00$  

D.6  Final Legal Descriptions and Exhibits (Easement Documents) 2 4 32 38 5,060.00$  5,060.00$  

D.6  Monthly Progress Reports (Assume 3 months of Final Design) 9 9 1,530.00$  1,530.00$  

D.7  QA/QC 4 4 8 4 20 3,680.00$  3,680.00$  

D.8  Final Opinion of Probable Cost 2 2 8 12 1,680.00$  1,680.00$  

Subtotal 4 12 89 12 294 140 32 0 583 86,830.00$            -$  3,000.00$           -$  89,830.00$  

 TOTALS 85 37 294 33 635 260 48 40 1432  $          238,990.00  $        20,125.00  $         11,625.00  $      28,500.00  $ 299,240.00 

 $         299,200 
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September, 24, 2021

TASK 

FEE

Total Hrs.

TOTAL FEE:

EXHIBIT 2 - FEE SCHEDULE 



1/2020 

EXHIBIT 3 

CONSULTANT’S CERTIFICATION OF INSURANCE (COI) 



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Travelers Indemnity Co of America

Travelers Property Cas. Co. of America

XL Specialty Insurance Company

Travelers Indemnity Company

9/29/2021

USI Insurance Services, LLC
P.O. Box 7050
Englewood, CO  80155
800 873-8500

800 873-8500

Core Consultants, Inc.
3473 S. Broadway
Englewood, CO  80113

25666
25674
37885
25658

A X
X

X

6804H952734 12/01/2020 12/01/2021 1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

D
X

X X

BA2R036218 12/01/2020 12/01/2021 1,000,000

B X X

X 10000

CUP3F103643 12/01/2020 12/01/2021 5,000,000
5,000,000

A

Y

UB8J139707 12/01/2020 12/01/2021 X
1,000,000

1,000,000
1,000,000

C Professional
Liability
Claims Made

DPR9969814 12/01/2020 12/01/2021 $2,000,000 per claim
$2,000,000 annl aggr.

As required by written contract or written agreement, the following provisions apply subject to the policy 
terms, conditions, limitations and exclusions: The Certificate Holder and owner are included as Automatic  
Additional Insured's for ongoing and completed operations under General Liability; Designated Insured under
Automobile Liability; and Additional Insureds under Umbrella/Excess Liability but only with respect to  
liability arising out of the Named Insured work performed on behalf of the certificate holder and owner.  
(See Attached Descriptions)

TOWN OF CASTLE ROCK, a Colorado
municipal corporation
100 N. Wilcox Street
Castle Rock, CO  80104
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#S33503157/M30571434

CORECONClient#: 1088257

SSZBC
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SAGITTA 25.3 (2016/03)      

DESCRIPTIONS (Continued from Page 1)
The General Liability, Automobile Liability, Umbrella/Excess insurance applies on a primary and non  
contributory basis. A Blanket Waiver of Subrogation applies for General Liability, Automobile Liability,  
Umbrella/Excess Liability and Workers Compensation. The Umbrella/Excess Liability policy provides excess  
coverage over the General Liability, Automobile Liability and Employers Liability.  
 
Please note that Additional Insured status does not apply to Professional Liability or Workers'  
Compensation.  
 
Partners/Officers Excluded from Workers Compensation: Scott Pease and Mark Roberts.
Re:  Dawson Ridge Blvd.

2 of 2

#S33503157/M30571434





