

2023 CURB, GUTTER, WALK REPLACEMENT BID COMPARISON

BID SCHEDULE A - 2023 CURB, GUTTER and SIDEWALK REPLACEMENT				CONTRACTOR BID AVG.	CONTRACTOR BID AVG.	PUBLIC WORKS ESTIMATE		SUNLAND ASPHALT		ALPINE CIVIL CONSTRUCTION INC.		ESI	KRM CONCRETE LLC.		CENTENNIAL CONCRETE		CHATO'S CONCRETE LLC.		SILVA		ESSENTIAL CONTRACTOR		JALISCO INTERNATIONAL INC.		
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	AVG. COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
202A	REMOVAL OF CURB, GUTTER TYPE 2	LF	2,328	\$17.26	\$40,186.45	\$12.25	\$28,518.00	\$27.18	\$63,275.04	\$5.00	\$11,640.00	\$12.00	\$27,936.00	\$12.00	\$27,936.00	\$41.88	\$97,496.64	\$10.00	\$23,280.00	\$11.00	\$25,608.00	\$17.50	\$40,740.00	\$18.80	\$43,766.40
202B	REMOVAL OF CURB, GUTTER AND SIDEWALK	LF	2,099	\$29.91	\$62,788.09	\$17.75	\$37,257.25	\$44.87	\$94,182.13	\$20.00	\$41,980.00	\$17.10	\$35,892.90	\$19.25	\$40,405.75	\$70.00	\$146,930.00	\$15.00	\$31,485.00	\$10.00	\$20,990.00	\$31.00	\$65,069.00	\$42.00	\$88,158.00
202C	REMOVAL OF SIDEWALK	SY	358	\$31.78	\$11,377.24	\$16.15	\$5,781.70	\$43.87	\$15,705.46	\$20.00	\$7,160.00	\$26.65	\$9,540.70	\$21.00	\$7,518.00	\$70.00	\$25,060.00	\$16.00	\$5,728.00	\$17.00	\$6,086.00	\$24.50	\$8,771.00	\$47.00	\$16,826.00
202D	REMOVAL OF CONCRETE PAVEMENT (CROSSSPAN & ALLEY CONCRETE	SY	300	\$37.34	\$11,201.00	\$28.60	\$8,580.00	\$41.03	\$12,309.00	\$41.00	\$12,300.00	\$30.75	\$9,225.00	\$24.25	\$7,275.00	\$70.00	\$21,000.00	\$20.00	\$6,000.00	\$20.00	\$6,000.00	\$27.00	\$8,100.00	\$62.00	\$18,600.00
202E	REMOVAL OF CURB RAMP	SY	1,138	\$32.70	\$37,217.66	\$24.50	\$27,881.00	\$47.34	\$53,872.92	\$26.00	\$29,588.00	\$27.00	\$30,726.00	\$20.00	\$22,760.00	\$70.00	\$79,660.00	\$18.00	\$20,484.00	\$18.00	\$20,484.00	\$25.00	\$28,450.00	\$43.00	\$48,934.00
202F	REMOVAL OF ASPHALT MAT (PATCHING)(CONTINGENCY)	SY	25	\$60.52	\$1,512.92	\$23.75	\$593.75	\$70.65	\$1,766.25	\$13.00	\$325.00	\$60.00	\$1,500.00	\$45.00	\$1,125.00	\$100.00	\$2,500.00	\$15.00	\$375.00	\$90.00	\$2,250.00	\$72.00	\$1,800.00	\$79.00	\$1,975.00
203	UNCLASSIFIED EXCAVATION (CIP) (6") (CONTINGENCY)	SY	50	\$55.49	\$2,774.39	\$36.70	\$1,835.00	\$131.89	\$6,594.50	\$10.00	\$500.00	\$44.50	\$2,225.00	\$30.00	\$1,500.00	\$50.00	\$2,500.00	\$50.00	\$2,500.00	\$50.00	\$2,500.00	\$120.00	\$6,000.00	\$13.00	\$650.00
210A	TYPE R INLET PAN (REMOVE AND REPLACE)	LF	27	\$93.76	\$2,531.64	\$82.70	\$2,232.90	\$70.88	\$1,913.76	\$85.00	\$2,295.00	\$110.00	\$2,970.00	\$78.00	\$2,106.00	\$100.00	\$2,700.00	\$60.00	\$1,620.00	\$90.00	\$2,430.00	\$50.00	\$1,350.00	\$200.00	\$5,400.00
210B	TYPE R INLET TOP (REPAIR)	SF	729	\$69.32	\$50,531.04	\$86.60	\$63,131.40	\$117.34	\$85,540.86	\$65.00	\$47,385.00	\$90.00	\$65,610.00	\$90.00	\$58,320.00	\$9.50	\$6,925.50	\$100.00	\$72,900.00	\$90.00	\$65,610.00	\$15.00	\$10,935.00	\$57.00	\$41,553.00
304	AGGREGATE BASE COURSE (CLASS 6) (6") (CONTINGENCY)	SY	20	\$45.33	\$906.58	\$34.80	\$696.00	\$24.36	\$487.20	\$55.00	\$1,100.00	\$42.60	\$852.00	\$30.00	\$600.00	\$50.00	\$1,000.00	\$30.00	\$600.00	\$20.00	\$400.00	\$120.00	\$2,400.00	\$36.00	\$720.00
403	HBP (PATCHING) (GR SX) (6") (PG 58-28)(CONTINGENCY)	SY	50	\$136.68	\$5,628.20	\$97.25	\$4,862.50	\$328.90	\$5,591.30	\$80.00	\$4,000.00	\$118.25	\$5,912.50	\$40.00	\$2,000.00	\$100.00	\$5,000.00	\$200.00	\$10,000.00	\$100.00	\$5,000.00	\$150.00	\$7,500.00	\$113.00	\$5,650.00
412A	CONCRETE PAVEMENT (10") (CROSSSPAN) (HIGH EARLY)	SY	188	\$149.76	\$28,154.88	\$133.00	\$25,004.00	\$191.84	\$36,065.92	\$147.00	\$27,636.00	\$159.00	\$29,892.00	\$120.00	\$22,560.00	\$70.00	\$13,160.00	\$160.00	\$30,080.00	\$135.00	\$25,380.00	\$120.00	\$22,560.00	\$245.00	\$46,060.00
421B	CONCRETE PAVEMENT (10") (FILLET)	SY	112	\$157.83	\$17,676.71	\$125.00	\$14,000.00	\$239.45	\$26,818.40	\$137.00	\$15,344.00	\$159.00	\$17,808.00	\$120.00	\$13,440.00	\$70.00	\$7,840.00	\$150.00	\$16,800.00	\$135.00	\$15,120.00	\$110.00	\$12,320.00	\$300.00	\$33,600.00
608A	CONCRETE SIDEWALK (6")	SY	358	\$81.99	\$29,350.83	\$80.00	\$28,640.00	\$149.87	\$53,653.46	\$50.00	\$17,900.00	\$80.00	\$28,640.00	\$72.00	\$25,776.00	\$70.00	\$25,060.00	\$75.00	\$26,850.00	\$100.00	\$35,800.00	\$61.00	\$21,838.00	\$80.00	\$28,640.00
608B	MOUNTABLE CURB CORNER RAMP (ADA)	SY	1,006	\$143.30	\$144,164.27	\$140.00	\$140,840.00	\$153.49	\$154,410.94	\$132.00	\$132,792.00	\$134.25	\$135,055.50	\$102.00	\$102,612.00	\$250.00	\$251,500.00	\$120.00	\$120,720.00	\$120.00	\$120,720.00	\$118.00	\$118,708.00	\$160.00	\$160,960.00
608C	MOUNTABLE CURB MID-BLOCK RAMP (ADA) (CAST IRON)	SY	132	\$173.11	\$22,850.81	\$160.00	\$21,120.00	\$252.01	\$33,265.32	\$175.00	\$23,100.00	\$165.00	\$21,780.00	\$120.00	\$15,840.00	\$250.00	\$33,000.00	\$120.00	\$15,840.00	\$128.00	\$16,896.00	\$118.00	\$15,576.00	\$230.00	\$30,360.00
609A	VERTICAL CURB, GUTTER AND SIDEWALK (6")	LF	1,236	\$74.37	\$91,918.57	\$59.30	\$73,294.80	\$112.26	\$138,753.36	\$65.00	\$80,340.00	\$67.00	\$82,812.00	\$79.00	\$97,644.00	\$48.05	\$59,389.80	\$46.00	\$56,856.00	\$72.00	\$88,992.00	\$70.00	\$86,520.00	\$110.00	\$135,960.00
609B	MOUNTABLE CURB, GUTTER AND SIDEWALK 7" 11"	LF	863	\$87.48	\$75,492.36	\$67.90	\$58,597.70	\$158.24	\$136,561.12	\$80.00	\$69,040.00	\$72.00	\$62,136.00	\$80.00	\$69,040.00	\$48.05	\$41,467.15	\$57.00	\$49,191.00	\$90.00	\$77,670.00	\$72.00	\$62,136.00	\$130.00	\$112,190.00
609C	CURB AND GUTTER TYPE 2 (SECTION I-B)	LF	80	\$37.69	\$3,014.93	\$31.70	\$2,536.00	\$34.55	\$2,764.00	\$19.00	\$1,520.00	\$34.75	\$2,780.00	\$50.00	\$4,000.00	\$41.88	\$3,350.40	\$28.00	\$2,240.00	\$46.00	\$3,680.00	\$25.00	\$2,000.00	\$60.00	\$4,800.00
609D	CURB AND GUTTER TYPE 2 (SECTION II-B)	LF	974	\$39.73	\$38,701.35	\$32.25	\$31,411.50	\$50.48	\$49,167.52	\$22.50	\$21,915.00	\$35.75	\$34,820.50	\$50.00	\$48,700.00	\$41.88	\$40,791.12	\$30.00	\$29,220.00	\$46.00	\$44,804.00	\$28.00	\$27,272.00	\$53.00	\$51,622.00
609E	CURB AND GUTTER TYPE 2 (SECTION III-M)	LF	1,274	\$41.68	\$53,101.74	\$35.90	\$45,736.60	\$55.25	\$70,388.50	\$25.00	\$31,850.00	\$38.00	\$48,412.00	\$42.00	\$53,508.00	\$41.88	\$53,355.12	\$34.00	\$43,316.00	\$48.00	\$61,152.00	\$30.00	\$38,220.00	\$61.00	\$77,714.00
620	SANITARY FACILITY	LS	1	\$1,722.78	\$1,722.78	\$1,500.00	\$1,500.00	\$3,375.00	\$3,375.00	\$1,000.00	\$1,000.00	\$2,650.00	\$2,650.00	\$1,500.00	\$1,500.00	\$750.00	\$750.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$230.00	\$230.00
626	MOBILIZATION		1	\$43,128.02	\$43,128.02	\$55,000.00	\$55,000.00	\$63,565.25	\$63,565.25	\$55,000.00	\$55,000.00	\$47,661.90	\$47,661.90	\$15,000.00	\$15,000.00	\$1,925.00	\$1,925.00	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
629	SURVEY MONUMENTATION	EA	7	\$905.56	\$6,338.89	\$700.00	\$4,900.00	\$2,250.00	\$15,750.00	\$550.00	\$3,850.00	\$900.00	\$6,300.00	\$700.00	\$4,900.00	\$1,500.00	\$10,500.00	\$750.00	\$5,250.00	\$550.00	\$3,850.00	\$600.00	\$4,200.00	\$350.00	\$2,450.00
630A	TRAFFIC CONTROL MANAGEMENT	LS	1	\$61,583.33	\$61,583.33	\$55,000.00	\$55,000.00	\$198,750.00	\$198,750.00	\$20,000.00	\$20,000.00	\$58,500.00	\$58,500.00	\$30,000.00	\$30,000.00	\$28,000.00	\$28,000.00	\$10,000.00	\$10,000.00	\$35,000.00	\$35,000.00	\$49,000.00	\$49,000.00	\$125,000.00	\$125,000.00
630B	VARIABLE MESSAGE SIGN (VMS) (2EA Per Day)	DAY	45	\$3,104.17	\$15,937.50	\$250.00	\$11,250.00	\$25,312.50	\$25,312.50	\$150.00	\$6,750.00	\$190.00	\$8,550.00	\$240.00	\$10,800.00	\$420.00	\$18,900.00	\$1,000.00	\$45,000.00	\$250.00	\$11,250.00	\$160.00	\$7,200.00	\$215.00	\$9,675.00
720	MATERIALS SAMPLING & TESTING	LS	1	\$32,722.22	\$32,722.22	\$25,000.00	\$25,000.00	\$132,500.00	\$132,500.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$18,000.00	\$18,000.00	\$13,000.00	\$13,000.00	\$42,000.00	\$42,000.00
F/A	MINOR CONTRACT REVISIONS	LS	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
TOTAL PROJECT BASE BID:							\$795,200.10		\$1,502,339.71		\$701,310.00		\$816,188.00		\$721,865.75		\$1,015,760.73		\$693,835.00		\$772,172.00		\$733,665.00		\$1,253,493.40
									INCOMPLETE BID PACKET		\$701,730.00						\$1,018,760.70								
											MATH ERROR						MATH ERROR								